

## DELIVERY SCHEDULE

1. ADDRESS for Delivery: Interstate 80 and Exit 49, Clive, Utah 84029

Deliveries are accepted at the Facility from 8:00am til 12:00pm on working days.

2. WORKING DAYS.

The Facility is open for receipt of Waste Material during Working Days which are Monday through Friday except Envirocare holidays, as follows:

New Year's Day	Jan 1
Memorial Day	Last Monday in May
Independence Day	July 4
Pioneer Day	July 24
Labor Day	First Monday in September
Thanksgiving	Last Thursday and Friday of November
Christmas Day	December 25
Christmas Break	Day after Christmas

The Task Ordering activity shall add 4% to the total price of each Task Order that is scheduled for delivery at the Facility on working days from December 1 to March 1.

3. NOTICE OF DELIVERY.

Not less than 5 working days prior to the shipping date, the Task Ordering activity / Waste Generator shall coordinate, in writing, delivery of waste shipments with the Contractor's Shipment Delivery Scheduler, (Clause No. 32.(d)(3)). The Task Ordering activity shall complete and provide to the Contractor (a) the 5 Working-Day Shipment Notification Form (EC-98096 Revision 3), (b) the SNM Exempt Certification, (c) the approved Waste Profile Form, and (d) a copy of the shipping waste manifest. The advanced 5 Working-Day and associated forms may be FAX'd to the Contractor's Shipment Delivery Scheduler at FAX No. (435) 884-1721 or E-Mailed [Scheduling@EnvirocareUtah.com](mailto:Scheduling@EnvirocareUtah.com). The Contractor shall provide to the Task Ordering activity a date for delivery of the shipment and an arrival confirmation number.

4. SHIPPING SCHEDULE.

Task Ordering activity / Waste Generator may provide Envirocare with an Annual Shipping Schedule for the waste material to be delivered on an annual basis. Annual Shipping Schedules shall be coordinated in October of each year. Subsequent to providing an Annual Shipping Schedule the Contractor may request a rolling 60-day planning schedule on a monthly basis. This 60-day planning schedule will be the Task Ordering activities best estimate of the schedule of each waste stream of waste material to be shipped within the next sixty days. The 60-day planning schedule shall include an estimate of the volume for each waste stream, number and type of shipments, shipping rate, and timing of shipments.

5. TURN-AROUND TIME AT THE FACILITY.

Within one (1) Working Day after receiving Waste Material as scheduled in accordance with Paragraph 3, above, Envirocare will unload and prepare trucks for release, if applicable. Within seven (7) working days after receiving Waste Material as scheduled in accordance with Paragraph 3, above, Envirocare will unload and prepare rail cars for release, if applicable. Within twenty-one (21) working days after receiving Waste Material as scheduled in accordance with Paragraph 3, above, Envirocare will unload and prepare rail cars carrying intermodal type containers for release, if applicable. For purposes of this paragraph, the first Working Day for unloading a transport vehicle commences at 8:00 a.m. of the Working Day on which the vehicle arrives at The Facility, unless the arrival time is later than 12:00 noon, in which event, the first Working Day commences at 8:00 a.m. of the next scheduled Working Day.

6. LATE DELIVERY

The Task Ordering activity shall be responsible for any demurrage plus a penalty fee of \$30 per day for each third party shipment that is delayed due to late deliveries.