ADDENDUM FAR 52.212-4 CONTRACT TERMS AND CONDITIONS – COMMERCIAL ITEMS (FEB 2002) (TAILORED)

(d) In the event that material is determined to be non-conforming subsequent to disposal, the penalty fee in (a) above may be charged, plus, all allowable costs incurred by the Contractor to retrieve, treat, re-dispose and/or return shipment to the Task Ordering activity.

38. SUMMARY OF POSSIBLE PENALTY FEES, FINES AND COSTS

The possible penalty fees, fines and negotiated hourly rates that may be charged under this Contract are as follows:

- (a) A penalty fee of 10% of the cost of each container that does not provide a 5% "Freeboard." (See Page 3 of the Schedule)
- (b) A penalty fee of \$5,000.00 for each occurrence of non-conforming waste material.
- (c) Fines and fees which are levied upon the Contractor by third parties, as a direct result of any shipment placed under this Indefinite-Quantity contract, i.e. State, County, Transportation etc, may be charged at 130% of the actual cost of the fine or fee charged to Envirocare.
- (d) Late Delivery Demurrage charges and a \$30.00 per day penalty may be charged for each third party shipment that is delayed as a consequence of late deliveries under this Contract. (See Appendix F)
- (e) Allowable direct costs incurred by the Contractor as a direct result of non-conformance material or the Contractor's effort to resolve previously mentioned problems, may be charged at a rate not to exceed \$95.00 per labor hour plus 115% of materials.

39. AUTHORIZED USERS

It is the intent of the Chicago Operations Office to authorize all Department of Energy (DOE) Offices, including DOE Management and Operating, and Management and Integration Contractors, to place task orders under this Indefinite-Quantity Contract. The organizations listed below represents the DOE offices most likely to issue task orders. A complete listing of DOE offices, sites and Laboratories may be found at URL: http://www.ma.doe.gov/phonebook/addresses.htm, questions regarding organizations authorized to issue task orders should be directed to the Contract Specialist for Administration of the Indefinite-Quantity Contract found at Clause No. 30.(a) of the Contract.

(a) Department of Energy Offices:

Albuquerque Operations Office
Chicago Operations Office
Golden Field Office
Idaho Operations Office
Nevada Operations Office
Oak Ridge Operations Office
Oakland Operations Office
Grand Junction Project Area Office
Carlsbad Field Office
National Technology Laboratory Office

Ohio Field Office
Richland Operations Office
Rocky Flats Field Office
Savannah River Operations Office
Strategic Petroleum Reserve Office
National Petroleum Technology Office
Yucca Mountain Site Office
Albany Research Center
River Protection Office

ADDENDUM FAR 52.212-4 CONTRACT TERMS AND CONDITIONS – COMMERCIAL ITEMS (FEB 2002) (TAILORED)

(b) Department of Energy Laboratories and Project Offices:

- · Albany Research Center
- Ames National Laboratory
- Argonne National Laboratory (East)
- Argonne National Laboratory (West)
- Brookhaven National Laboratory
- Environmental Measurements Laboratory
- Fermi National Accelerator Laboratory
- Idaho National Engineering Laboratory
- Lawrence Berkelev National Laboratory
- Lawrence Livermore National Laboratory
- Los Alamos National Laboratory
- National Energy Technology Laboratory
- National Petroleum Technology Office
- National Renewable Energy Laboratory
- New Brunswick Laboratory
- Oak Ridge National Laboratory
- Pacific Northwest National Laboratory
- Princeton Plasma Physics Laboratory
- Kansas City Plant
- Sandia National Laboratory
- Savannah River Ecology Laboratory
- Stanford Linear Accelerator Center
- Thomas Jefferson National Accelerator
- Energy Technology Engineering Center
- General Atomics
- Radiological & Environmental Sciences Laboratory
- Rocky Flats Environmental Technology Site
- Weldon Spring Site Remedial Action Project

- Waste Isolation Pilot Project
 Knolls Atomic Power Laboratory
 RMI Extrusion Plant Decommissioning
 Project
 West Valley Demonstration Project
- West Valley Demonstration Project Columbus Environmental Management Project
- Fernald Environmental Management Project
- Miamisburg Environmental Management Project Paducah Gaseous Diffusion Plant
- Portsmouth Gaseous Diffusion Plant
- Y-12 National Security Complex
- Nevada Test Site
- Pittsburgh Naval Reactors Office
- Bettis Atomic Power Laboratory
- Savannah River Site
- East Tennessee Technology Park
- Separations Process Research Unit
- Laboratory for Energy Related Health Research
- General Electric Vallecities Nuclear Center

(c) Other users may be authorized, in writing by the Contracting Officer, on a case-by-case basis. Inquiries are directed to the Point of Contact at Clause 30.(a) of the Contract.

40. DECONTAMINATION AND/OR DECOMMISSIONING (D&D) COSTS

Notwithstanding any other provisions of this Contract, including but not limited to FAR 31.205-31, the Government shall not be responsible for or have any obligation to the Contractor for (a) Decontamination and/or Decommissioning (D&D) of any of the Contractor's facilities, or (b) any costs which may be incurred by the Contractor in connection with the D&D of any of its facilities due to the performance of the work under this Contract, whether said work was performed prior to or subsequent to the effective date of this Contract.